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Section 00010 — Removein its entirety and replace with the attached like numbered pages. Line Item 0003
was del eted from each year as geotube requirements will be negotiated in the task orders.

Section 00800 — Remove page 00800-2, Performance Schedule and replace with the attached like
numbered page. Task 3, remobilization was removed and Task 4 was renumbered to 3.

Section 00800 — Remove page 00800-6, Issuing Task Orders and replace with the attached like numbered
page. Parab. added additional information.

Section 01100 — Remove page 01100-3 and replace with the attached like numbered page. (Safety
Provision para. (k) Emergency Dive Plan has been revised.)

Section 01100 — Remove page 01100-7 and replace with the attached like numbered page. (Right of Way
para. 11.0 has been revised.)

Section 01440 — Remove pages 01440-4 and 5 and replace with the attached like numbered pages. (Tests
para 3.7 has been deleted.)

Section 02482 — Remove page 02482-6 and replace with the attached like numbered page. Paragraphs
3.3.2, Overflow Structure and 3.3.3, Discharge Pipe Location added additional information to be provided
with each task order request for proposal.

Section 02881 — Remove page 02881-3 and replace with the attached like numbered page. (Paragraph 1.5
M easurement and Payment has been changed.)

Clarificationsto Contractors Questions are added as an attachment for additional information.
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Section 00010 - Solicitation Contract Form

BIDDING SCHEDULE NOTES

1. Estimated quantities are to be used for bid evaluation only.

2. Biddersmust bid on all items. Failureto bid on any item will be cause for the Government to
determine the bid non-responsive.

3. All prices must be on afirm basis.

4. Information concerning indefinite quantity contracts as well as the limitations of task orders may be
found in Section 00700. |n addition, each Task Order will spell out exact contractual requirements |
and the negotiated task order pricing.

5. Return the SF1442, Section 00010, and Section 00600 with your bid.

6. A sitevisitisscheduled at 08:00 am on 13 Aug 03. Bidderswill meet at the New Athens Marina, New

Athens, IL and are required to furnish their own water born transportation to access the project site and
disposal areas.
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TOTAL OPTION YEAR 1

ITEM SUPPLIES/SERVICES QUANTITY UNIT
NO
BASE YEAR
0001 Mobilization & Demobilization 1 Each
0002 Dredging 400,000 Cubic Yard
TOTAL BASE YEAR
ITEM SUPPLIES/SERVICES QUANTITY UNIT
NO
OPTION YEAR 1
1001 Mobilization & Demobilization 1 Each
1002 Dredging 400,000 Cubic Yard

00010-2

UNIT PRICE

DACW43-03-B-0216 0001

AMOUNT

UNIT PRICE

AMOUNT
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ITEM SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
NO

OPTION YEAR 2

2001 Mobilization & Demobilization 1 Each $ $

2002 Dredging 100,000 CubicYard  $ $
TOTAL OPTION YEAR 2 $
GRAND TOTAL BASE AND OPTION YEARS $

00010-3
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PERFORMANCE SCHEDULE

CALANDER DAYSAFTER
DATE OF RECEIPT OF
TASK DESCRIPTION NOTICE TO PROCEED

1. Complete Mobilization 30 days

2. Complete Dredging = (Estimated Cubic Yards/ 5000 CY/Day)
+ (2 days x Number of disposal areas used)

3. Complete Demobilization 20 days after dredging complete

(d) Schedule of Work

The Government will issue Task Orders on this Contract specifying the dredging limits, estimated
quantity of material, and disposal areas available to place dredge material. The Government plans on
issuing theindividual Task Orders so that dredging will commence at or above River Mile 28.0, New
Athens, IL and progress towards river mile 36.0, Fayetteville, IL. Once the head of navigationis
reached, additional assignments may be issued within the limits of this contract.

(e) Inclement Weather
Inclement weather will be addressed on the following conditions.

1. The Government will not mobilize the Contractor, which would require him to start dredging
operations during inclement weather such as flooding or ice conditions.

2. If the Contracting Officer considers that during dredging operations severe inclement weather
such as strong storms, ice conditions or flooding have actually prevented the Contractor from
performing work, due to no negligence on the Contractor’ s part, the period of performance will be
adjusted on areasonable day for day basis.

3. If severe and inclement weather would require the Contractor to shut down or leave the work
site the Government will perform a survey to determine the work performed.

4. If due to extended inclement weather such as flood or ice conditions the Contractor is unable to
continue work, due to no fault of his own, he will be demobilized. Once weather conditions have
improved the Government will issue a Task Order requiring the Contractor to resume operations
consistent with the weather forecast and the Government’ s funding capabilities.

2.0 Pay Requests
Pay requests authorized in the Contract Clauses entitled “Payments Under Fixed Price Construction

Contracts”, will be paid pursuant to the clause entitled “Prompt Payment for Construction Contracts’. Pay
requests shall be submitted by invoice. All information and substantiation required by the identified
contract clauses shall be submitted and the required certification shall be included, signed by and
authorized official of the Contractor and dated when signed. The designated billing officeisthe St. Louis
District Dredging Project Manager (CEMV S-CO-D), Foot of Arsenal Street, St. Louis, MO, 63118.

3.0 Physical Data (APR 1984). FAR 52.236-4.

Data and information furnished or referred to below is furnished for the Contractor'sinformation. The
Government shall not be responsible for any interpretation of or conclusion drawn from the data or
information by the Contractor.

00800-2
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110 ISSUING TASK ORDERS

a. Task orders as necessary to accomplish the work under this contract may beissued by the Contracting
Officer or by an Ordering Officer (s) duly appointed in writing to act as Ordering Officer specific to this contract.

b. Each task order shall have specific quantities and timeframes. Orderswill beissued for awide range of
items and varying quantities within the realm if this contract. (Also see Contract Clause 52.216-19 entitled “ Order
Limitations”) Upon receipt of the task order requirements by the Contractor, the Contractor shall submit a proposal
within 5 days for the work. The Contractor shall begin work on the start date indicated on the task order. The
Contractor’ swork schedule shall be in accordance with the production rates set forth in these specifications.
Therefore, the Contractor’ s working schedule shall be determined in such away as satisfying the production rate |
of 5,000 CY per day or as by an extension 35,000 CY per week. Furthermore, the Contractor will establish his
own work schedule so as to meet the production requirements of this contract.

c. The schedule does not take into account weather delays, which will be allowed when the weather, or
conditions resulting from weather, severely impact or prohibit performance of specified work. The Contracting
Officer shall be the sole judge of weather delays and determining severe impact; his/her decision will befinal.

d. Nodelay claimswill be allowed as aresult of Task Order negotiations.

00800-6
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(c) Man-Overboard Signal. Hail and pass the word to the bridge. All personnel
and vessels capable of rendering assistance shall respond.

(h) Hazardous Energy Protection. The Contractor shall develop, implement and maintain at the
workplace, awritten Control of Hazardous Energy (Lockout/Tagout) System. Refer to Section 12
of EM 385-1-1.

(i) Drills. The Contractor shall conduct itsdrillsin accordance with EM 385-1-1, revised Sep 96,
Section 19.A.04e.

(i) Equipment Operator Authorization. The Contractor shall submit alist of designated personnel
qualified and authorized to operate machinery and mechanized equipment in accordance with
Section 16 of EM 385-1-1, revised Sep 96.

(k) Emergency Dive Plan. The contractor shall submit adive plan as anamendment to the
Accident Prevention Plan prior to any diving operations. All contract diving operations shall |
be performed in accordance with SECTION 30 of EM 385-1-1, revised Sep 96.” At aminimum,
the dive plan will addressitemsin EM 385-1-1, SECTION 30.A.13.

() Radiation. If aproduction meter that uses nuclear materialsis being used aboard the dredge, the
Contractor shall perform following requirements. The production meter nuclear device system
designer and installer shall be qualified in these fields of expertise by the Nuclear Regulatory
Commission (NRC). The Contractor shall obtain licensing and training as required by the NRC for
this personnel aboard the dredge for the use of those components of the production meter
containing or are affected by the nuclear source. The Contractor shall implement anuclear device
awareness program as required by the NRC for all personnel aboard the dredge not directly
involved in the activities of the nuclear

device. The Contractor shall submit anuclear device safety plan to the Government within 24 hrs
after receipt of Noticeto Proceed by the Contractor. While anuclear device is present aboard the
dredge, the Contractor shall strictly adhereto all applicable NRC rules and regulations.”

(m) Crane/Derrick and Dragline Certification. The Contractor shall submit a copy of certification
and performance test in accordance with Section 16 of EM -385-1-1.

(n) Violations: If recurring violations and/or gross violation indicate that the safety performanceis
unsatisfactory, corrective action shall be taken as directed, and at the discretion of the Contracting
Officer the retention or some part thereof will be withheld from the progress payment until
corrective action has been completed.

(o) Eire Prevention Cutting or welding will be permitted only in areas that are or have been made
fire safe. Where possible, all combustibles shall be located at |east 35 feet horizontally from the
work site. Where such location isimpracticable, combustibles shall be protected with fire blankets
and/or protective welding screensto prevent slag from running out of the work area. Other fire
prevention precautions shall be in accordance with the latest National Fire Codes.

(1) Oil Transfer Procedures: Fuel oil transfer procedures for all floating plant regardless
of fuel capacity, shall comply with the requirements of U.S. Coast Guard Regulations, 46
CFR and 33 CFR Parts 155 and 156.

(a) Basic Requirements: For the purpose of this specification, paragraphs
2(0)(1)(a)1 to 2(0)(1)(a)7 shall be considered the minimum requirements for
fuel/oil transfers.

1. Floating plant moorings must be strong enough to hold during all
expected conditions of surge, current, and weather.

01100-3
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agents or employees, in which event such damages will be the responsibility of the Government in accordance with
applicable Federal laws. For the purpose of this clause, the terms "officers, agents or employees" of the Government
shall not include personswho are employed by the Contractor and whose services have been furnished to the
Government pursuant to this or any other contract.

10.0 FUEL CONSUMPTION REPORTING REQUIREMENTS

On thefirst day of each month, the Contractor shall furnish, to the Government Inspector, areport of the quantities
of fuel consumed during the previous month in execution of the work covered by the contract. The quantities
reported shall include fuel consumed by the Contractor and all of his/her subcontractors for the main plant and all
support plant during the preceding month. Thisinformation may be consolidated and shall be included in the Report
of Operations-Pipelines, Dipper or Bucket Dredges, ENG Form 4267; or in the Report of Operations-Hopper
Dredges, ENG Form No. 27A(costs), as applicable.

11.0 RIGHT-OF-WAY

a. All dredge material disposal sites will be accessed from the Kaskaskia River unless otherwise noted in these
specifications. Some of the disposal sites have access roads, information regarding the availability of access |
roads will be provided at the site visit.

b. Right-of-way for construction purposes will be furnished by the Government without cost to the Contractor.
Where right-of-way for access to awork site is not available over existing public roads and or river, access through
private lands as shown on the contract drawings will be furnished by the Government without cost to the Contractor.
If the right-of-way furnished for accessis used, the Contractor will be required at its own expense, to do all work |
necessary to make such right-of-way suitable for traveling to and from the work site without interrupting the existing
drainage. Upon completion of the contract work, any such access roadway and right-of-way furnished by the
Government shall beleft in a condition satisfactory to the Contracting Officer.

c¢. The Contractor shall procure without expense to the Government all additional lands, access roads, or right-of-
way necessary for its use in the performance of the work. Any agreements or permits with levee boards, counties, or
political subdivisions for moving material and equipment will also be the responsibility of the Contractor. Any |
delaysto the Contractor resulting from delays in procuring such additional lands, access roads, right-of- way, or
permits for moving material and equipment for its own use will not be made a basis of any claim for increases in the
cost of performance of the work. The Contractor shall make its own investigations to determine the conditions,
restrictions, and difficulties which may be encountered in the transportation of material and equipment to the work
sites shown on the drawings.

01100-7
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attended by the superintendent, other CQC personnel (as applicable), and the foreman responsible
for the definable feature. The results of the preparatory phase actions shall be documented by separate minutes
prepared by the CQC System Manager and attached to the daily CQC report. The Contractor shall instruct
applicable workers as to the acceptable level of workmanship required in order to meet contract specifications.

3.6.2 Initial Phase. This phase shall be accomplished at the beginning of adefinable feature of work. The
following shall be accomplished:

a. A check of preliminary work to ensure that it isin compliance with contract requirements.
Review minutes of the preparatory meeting.

b. Verification of full contract compliance. Verify required control inspection and testing.

c. Establish level of workmanship and verify that it meets minimum acceptable workmanship
standards. Comparison with sample panelsis appropriate.

d. Resolve all differences.

e. Check safety to include compliance with and upgrading of the safety plan and activity hazard
analysis. Review the activity analysiswith each worker.

f. The Government shall be notified at least (24) hours in advance of beginning theinitial phase.
Separate minutes of this phase shall be prepared by the CQC System Manager and attached to the daily CQC report.
Exact location of initial phase shall be indicated for future reference and comparison with follow-up phases.

g. Theinitial phase should be repeated for each new crew to work on-site, or any time acceptable
specified quality standards are not being met.

3.6.3 Follow-up Phase. Daily checks shall be performed to assure continuing compliance with contract
requirements, including control testing, until completion of the particular feature of work. The checks shall be made
amatter of record in the CQC documentation. Final follow-up checks shall be conducted and all deficiencies
corrected prior to the start of additional features of work which may be affected by the deficient work. The
Contractor shall not build upon or conceal non-conforming work.

3.6.4 Additional Preparatory and Initial Phases. Asdetermined by the Government, additional preparatory
and initial phases may be conducted on the same definabl e features of work if the quality of on-going work is
unacceptable, if there are changesin the applicable CQC staff, on-site production supervision or work crew, if work
on adefinable feature is resumed after a substantial period of inactivity, or if other problems develop.

3.7 TESTS—DELETED |

01440-4
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3.8 COMPLETION INSPECTION. At the completion of all work or any increment thereof established by
acompletion time stated in the Contract Clause entitled "Commencement, Prosecution, and Completion of Work,"
or stated elsewhere in the specifications, the CQC System Manager shall conduct an inspection of the work and
develop a"punch list" of items which do not conform to the approved drawings and specifications. Such alist of
deficiencies shall be included in the CQC documentation, as required by paragraph DOCUMENTATION below,
and shall include the estimated date by which the deficiencies will be corrected. The CQC System Manager or staff
shall make a second inspection to ascertain that all deficiencies have been corrected and so notify the Government.
These

01440-5
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3.3 DISPOSAL AREAS

The Dredge material shall be transported and deposited in the disposal areas provided by the Government as shown
on the contract drawings and as specified herein. In no case shall the excavated material be discharged directly into
the Kaskaskia River (open water disposal).

3.3.1 Scheduleof Use

The below list is anticipated useage of the Disposal Areas as the Contractor progresses with work on the Kaskaskia
River from River Mile 28 to River Mile 36. The use would be in reverse asthe Contractor heads back downstream.
Note: the actual starting location shall vary depending on the pre-dredge surveys run prior to dredging start.
Additional areas may be made available.

RIVERMILE DISPOSAL
AREA
FROM TO

28.8 297 N
297 31.6 L
31.6 32.3 I

32.3 32.8 H
325 332 G
332 334 F
334 34.2 E
34.2 35.6 B
34.8 35.6 A

3.3.2 Overflow Structure (WEIR)

Each Disposal areawill have areturn water overflow structure built by others. Theselocations will be shown on the
contract drawings. Locationswill beidentified as part of each task order requirement. |

3.3.3  Discharge Pipe Location

The Contractor shall place the dredge discharge pipe in the disposal areas shown on the Contract Drawingsor as |
otherwise directed by the Contracting Officer. The dredge discharge pipe will be placed into the disposal areas as
distant as practically possible from the overflow structure thereby allowing sufficient settling time for the dredge
slurry, as determined by the Contracting Officer’s Representative. The Contractor may be required to move the
discharge pipe within the disposal areas as necessary to complete the work. The drawings have been amended to
remove the discharge pipe locations.

3.3.4  Prevention of Damage

The dredged material shall be transported and deposited in such amanner as to insure that no damage will occur to
pipelines, utility lines, structures, drainage systems, and berms. The Contractor shall take measures to protect the
berm in the vicinity of the dredge discharge pipe. Any damage to the berm near the vicinity of the discharge pipe
will be corrected by the Contractor. The Contractor will not allow the elevation of the slurry water in the disposal
areato reach more than 2-Ft below the top of the berm.

3.3.5  Excessive Discharge Pipe Leakage
Excessive leakage of the discharge pipe or seepage at the waste weir or effluent outlet locations, at or in the

immediate vicinity of the dike, shall be sufficient cause for the Contracting Officer to require the Contractor to cease
pumping until corrective measures can be taken.

02482-6
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15 MEASUREMENT AND PAYMENT

The Government will identify the location and details of the geotube system with the issuance of the Task |
Order requirements. The cost associated with procurement, installation, and operation of the geotube system
shall be negotiated with each Task Order.

PART 2 - PRODUCTS

2.1 MATERIALS.

2.1.1  Anchor Fill Materials. The Contractor shall provide anchoring materials of his own design and in
accordance with section 2.2.2. Material in the disposal areas may be used at the Contractor’s option.

22 MATERIALS AND MANUFACTURING REQUIREMENTS.

221 Not used.

222  Anchorage. Edges of the scour pad shall be fabricated to allow anchorage.

The anchorage shall consist of continuous anchorage of 20 pounds/lineal foot along scour pad edge, or
individual anchorage weights of 60 pounds. Anchorage weights shall be placed at intervals not to exceed 3
feet along the edge of the scour pad. The individual weights can be concrete bags or some other smooth
non-corrosive materials which are securely attached to the edge of the scour pad. Pockets sewn along the
edge of the scour pad or some other approved method of ensuring the weights remain attached to the scour
pad edges shall be provided. The Contractor shall submit details of this anchorage system for approval.

223  Geotube Geotextile. The geotextile tubes shall be awoven mono-filament or multi-filament
pervious sheet of polymeric yarn. The geotextile tubes may be constructed to meet the geotextile properties
in Table 1. Fibers used in the manufacture of the geotextiles shall consist of long-chain synthetic polymers
composed of at |east 85 percent by weight polyolefins, polyesters, or polyamides. Stabilizers and inhibitors
shall be added to the base polymer of the geotextiles if necessary to make the filaments resistant to
deterioration by ultraviolet light and heat exposure. Reclaimed or recycled fibers or polymer shall not be
added to the formulation. Geotextiles shall be formed into a network so that the filaments or yarnsretain
dimensional stability relative to each other. The geotextile physical properties shall equal or exceed the
Minimum Average

Roll Values (MARV) listed in TABLE 1, as determined by the standard test methods listed in the
Paragraph: REFERENCES above. Acceptance of geotextiles shall be in accordance with ASTM D 4759.

TABLE 1- GEOTEXTILE PHYSICAL PROPERTIES

MINIMUM
TEST

PROPERTY TEST METHOD UNIT VALUE
Apparent Opening ASTM D 4751 U.S.Sieve #40
Size (U.S. Sieve) (mm) (0.425)
Flow Rate ASTM D 4491 gal/min/ft"2 20

[/min/m"2 (813)
Permeability ASTM D 4491 cm/sec 0.040
Permittivity ASTM D 4491 sec -1 0.26
Puncture ASTM D 4833 Ibs 280

(kN) (1.25)
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CLARIFICATIONS TO CONTRACTORS QUESTIONS

1. If theintent isto make one 130-foot pass from New Athensto Fayetteville, every disposal sitewill be
utilized initially. Shouldn’t Bid Item 0003 — 3 each be increased to nine?

The nine disposal siteswill all be used as the work progresses and the number will be addressed in
each task order asrequired. Asaresult, Bid Item 0003 has been deleted from the schedule.

2. Section 01100-General Provisions 6.0 (b)(2). Please explain the purpose of the Govern ment taking two
final acceptance (post-dredge surveys) for atask order? What is the time frame between surveys?

The Government will take up to two final acceptance surveys per task order. If the work has
progressed (minimum 30000-ft) that portion of the work may be surveyed for acceptance. The
Government anticipates taking up to two acceptance surveys for atask order.

3. Section 01440 — Quality Control 3.4.12 CQC System Manager, the Contractor’ s dredge superintendent
needsto be the CQC System Manager. Please review the requirement “no scheduling or other duties’
The CQC System Manager may not be the dredge superintendent. The CQC System Manager is

responsible for contractor quality control duties and functions and should not have the additional duties of
operating, and maintaining the dredge.

4. What if a Task Order isissued, for example, 10 days before the initial 365 day contract period expires,
are the Base Y ear unit prices applicable or the Option Year 1 unit prices?
The pricing will be clarified in the negotiation of each Task Order.

5. Section 01100-20.0 Utilities. Will the Government allow the contractor additional time if the contractor
is unable to persuade the utility company to locate their linesin atimely manner?

The Contracting Officer will make this determination depending on actual circumstances.

6. Section 02482-12.4 Dredging. If the successful contractor performs dredging in a certain reach in the
Base Y ear and during Option 2, the Government provides a Task Order to redredge this same reach, isthe
contractor paid the Base Y ear or Option Year 2 rates?

The dredging limits are defined by Task Orders. If the questioned scenario were to take place, the
dredging done in Option Y ear 2 would be paid using bid items from Option Year 2.

7. Spoail Site Overflow Structures— Rhutasel and Associates, Inc. — Riprap
Please review the length and width of theriprap. Isthe 4 foot dimension meant to be the thickness?

No riprap isrequired by these specifications. The 4 foot dimension shows the scour pad extending

4 feet down onto theriprap. Rip-Rap shown isexisting. A revised overflow structure and geotube typical
drawing will be provided at the site visit.
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8. The Geotube System will prevent access for the Government and contractor along each reach of the
project.
The Geotube system will not prevent access to the disposal areas.
9. Isthe contractor required to perform ditching on the disposal areasto insure the dredge water getsto the
overflow structure? The spoil areas are at or above the height of the dikes adjacent to the Kaskaskia River

and we don't feel the dredge water will flow “towards’ the Kaskaskia River.

The specifications do not allow the contractor to perform ditching in the disposd areas. The
project sponsor is preparing the disposal areas.

Clarifications-2





